
BUREAU OF HIGHWAYS 
REQUEST FOR PROPOSAL 

for 
QUALIFICATIONS BASED SELECTION FOR PREQUALIFIED SERVICES 

        
The Michigan Department of Transportation (MDOT) is seeking professional services for the 
project contained in the attached scope of services. 
 
If your firm is currently prequalified for this type of work and you are interested in providing 
services, please indicate your interest by submitting a Proposal.  The Proposal must be submitted 
in accordance with the latest "Vendor Selection Guidelines for Service Contracts”, available on 
the MDOT website. 
 
For efficiency sake, we are asking that the vendor firm provide 3 paper copies of the Proposal to the 
MDOT project manager named in the attached scope of services. 
   
These copies must be received by 4:00 p.m. on November 22, 2004.  Fax and electronic copies are 
not acceptable.  
-                        
In addition, provide one unbound copy to:  
 
 Regular Mail:    
 Secretary, Operations Contract Support 
 Michigan Department of Transportation 
 P.O. Box 30050  
 Lansing, MI  48909 
 
 OR 
 
 Overnight Mail: 
 Secretary, Operations Contract Support 
 Michigan Department of Transportation 
 425 W. Ottawa 
 Lansing, MI  48933 
  
This copy is to be received within three working days after the due date and time specified above. 
Please do not deliver in person. 
 
Any questions relative to the scope of services must be submitted by e-mail to the MDOT project 
manager.  Any questions must be asked at least three working days prior to the due date and time 
specified above.  All questions and their answers will be placed on the MDOT website as soon as 
possible after receipt of the questions.  The names of vendors submitting questions will not be 
disclosed.  
 
For a cost plus fixed fee contract, the selected vendor must have a cost accounting system to support 
a cost plus fixed fee contract.  This type of system has a job-order cost accounting system for the 
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recording and accumulation of costs incurred under its contracts.  Each project is assigned a job 
number so that costs may be segregated and accumulated in the vendor’s job-order accounting 
system. 
 
The selection team will review the information submitted and will select the firm considered most 
qualified to perform the engineering services based on the proposals.  The selected vendor will be 
contacted to confirm capacity.  Upon confirmation, that firm will be asked to prepare a priced 
proposal.  Negotiations will be conducted with the firm selected.  
 
The maximum allowable pages for your proposal shall follow the guidelines detailed in Exhibit 
F of the Vendor Selection Guidelines (October 2004) for $25,000 to $100,000. 
 
MDOT is an equal opportunity employer and MDOT DBE firms are encouraged to apply.  The 
participating DBE firm, as currently certified by MDOT's Office of Equal Opportunity, shall be listed 
in the Proposal. 
 
The scope of services is attached to this solicitation.   
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SCOPE OF SERVICES 
FOR 

CONSULTANT CONSTRUCTION INSPECTION, TESTING, & STAKING SERVICES 
 
 

SERVICE DESCRIPTION/PROJECT ENGINEER MANAGER DESIGNATION: 
 
General Description of Work:   
The Consultant will provide, to the satisfaction of the Department, “as-needed” testing and inspection services 
in the areas of bituminous construction, onsite moisture and density, and Portland cement concrete 
construction, as requested by the Project Engineer Manager.  The Consultant may be asked to assist, on an “as-
needed” basis, in staking and/or quality control of contractor staking; and should therefore posses the 
necessary skills, equipment, and staff required to perform such work. 
 
This work includes, but is not limited to: 
 

• Perform Quality Control and Quality Assurance Testing and Reporting, including, but not 
limited to, on site moisture and density testing and Portland cement concrete construction, in 
accordance with the MDOT Materials Sampling Guide and the Density Control Handbook. 

 
• Identify and locate bituminous core locations as described in the Special Provision 

"Furnishing and Placing Superpave Hot Mix Asphalt Mixture (With Sampling Behind the 
Paver)." Observe coring operation by the contractor and take immediate possession of the 
cores.  

 
• Collect the hot mix asphalt Quality Assurance samples from behind the paver as described in 

the Special Provision "Furnishing and Placing Superpave Hot Mix Asphalt Mixture (With 
Sampling Behind the Paver)" 

 
• Perform ride quality verification in conjunction with the contractor's ride quality testing by 

determining the acceptability of the contractor's Ride Quality Measurement Plan, verifying 
and documenting the calibration of the contractor's ride quality equipment prior to each test 
day, review the contractor's limits for Ride -Quality Measurement, watch the contractor 
perform each initial and final ride quality test, take possession of and review the ride quality 
tape after each run, verify the contractor's layout of bump grinding areas, and review and 
interpret the final ride quality payment log. 

 
• Transportation of bituminous mixtures and core samples, as well as all other sampled 

materials, from the job site to the Region central bituminous laboratory, Muskegon TSC, or 
other designated drop-off site as requested by the Project Engineer Manager. 

 
• Assist MDOT personnel on an “as-needed” basis in preliminary staking, construction staking, 

and/or quality control of contractor staking. 
 

• Completion of all paperwork necessary for the project files. 
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This Scope of Services is for use on the following Project(s): 
 
 
C.S.  62015 
J.N.  56914A 
 
Project’s Location:  M-20; Baseline Rd N to 8 Mile Rd, Newaygo County. 

Project Description:  Crush & Shape 

Estimated Project Cost:   $1,891,000 

Estimated Project Start Date: April 2005 

Estimated Project Completion Date:   June 2005 

____________________________________________________________________________________ 
 
 
C.S.  61012 
J.N.  79069A 
 
Project’s Location: M-120; over Markle Drain, Muskegon County.   

Project Description:  Structure Replacement 

Estimated Project Cost:   $837,000 

Estimated Project Start Date: August 2005 

Estimated Completion Date of the Project:  November 2005 

 
____________________________________________________________________________________ 
 
 
C.S. 61153 
J.N. 55610A 
 
Project’s Location:  US-31BR, over Muskegon River (B01 of 61153), Muskegon County. 

Project Description:  Superstructure Replace, Substructure Repair 

Estimated Project Cost:   $1,596,000 

Estimated Project Start Date: July 2005 

Estimated Completion Date of the Project:  October 2005 

 
____________________________________________________________________________________ 
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C.S. 62022 
J.N. 78471A 
 
Project’s Location:  M-82; at 64th Street, Newaygo County. 

Project Description:  Culvert Replacement 

Estimated Project Cost:  $454,000 

Estimated Project Start Date: July 2005 

Estimated Completion Date of the Project: September 2005   

 
____________________________________________________________________________________ 
 
 
C.S. 70081, 70014, 70016 
J.N. 60573A 
 
Project’s Location: M-104; US-31 easterly to Lake Street, & Ferrysburg Park-n-Ride, Ottawa County.  

Project Description:  HMA Crack Sealing, Conc. Crack and Joint Sealing and Repair, Coldmilling and 

HMA Resurfacing. 

Estimated Project Cost:  $1,342,000 

Estimated Project Start Date: September 2005 

Estimated Completion Date of the Project:  October 2005 

 
____________________________________________________________________________________ 
 
 
C.S. 61075, 64014 
J.N. 60430A  
 
Project’s Location: US-31; Fruitvale Road north to Winston Road, Muskegon & Oceana Counties.   

Project Description:  Single Course HMA Resurfacing with misc. Concrete Jnt Repairs. 

Estimated Project Cost:  $1,920,000 

Estimated Project Start Date: May 2005 

Estimated Completion Date of the Project: July 2005   

 
____________________________________________________________________________________ 
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C.S. 62031, 64012, 64016 
J.N. 79580A 
 
Project’s Location:  M-37; White Cloud South City Limits, Newaygo County. 

   US-31BR Pentwater; Oceana Drive north to Longbridge Road, Oceana County.  

   US-31BR Hart; US-31 east to State Street, then north to Johnson Street, Oceana 

County. 

Project Description:  HMA Crack Seal and Concrete Crack/Joint Sealing and Repairs. 

Estimated Project Cost:  $1,013,000 

Estimated Project Start Date: April 2005 

Estimated Completion Date of the Project: July 2005   

 
____________________________________________________________________________________ 
 
 
C.S. 61151, 61153, 61075 
J.N. 79603A 
 
Project’s Location: US-31BR Muskegon; US-31 north to Pine Street, Muskegon County. 

   US-31; C&O RR Bridge north to Colby Road, Muskegon County.   

Project Description:  HMA Crack Seal and Concrete Crack/Joint Sealing and Repairs. 

Estimated Project Cost:  $520,000 

Estimated Project Start Date: April 2005 

Estimated Completion Date of the Project: June 2005   

 
____________________________________________________________________________________ 
 
 
C.S. 61073 
J.N. 79522A 
 
Project’s Location: US-31BR Montague; Stanton Road north to Fruitvale Road, Muskegon County. 

Project Description:  HMA Coldmilling & Single Course Resurfacing w/ Shoulder Trenching. 

Estimated Project Cost:  $384,000 

Estimated Project Start Date: June 2005 

Estimated Completion Date of the Project: September 2005  

 
____________________________________________________________________________________ 
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C.S. 61075  
J.N.  (Not Yet Assigned) 
 
Project’s Location: US-31; at Russell Road NB Exit, Muskegon County.  

Project Description:  Ramp Widening 

Estimated Project Cost:  $610,000 

Estimated Project Start Date: August 2005 

Estimated Completion Date of the Project: October 2005   

 
____________________________________________________________________________________ 
 
 
C.S. 70081 
J.N. (Not Yet Assigned)  
 
Project’s Location: M-104; at Krueger Street, Ottawa County.  

Project Description:  Addition of Right Turn Lane. 

Estimated Project Cost:  $135,000 

Estimated Project Start Date: To be scheduled. 

Estimated Completion Date of the Project: To be scheduled  

 
____________________________________________________________________________________ 
 
Primary Prequalification Classification: Bituminous Pavement Inspection;  or 
        Bituminous Plant Inspection & Testing 
        (either is acceptable) 
 
Secondary Prequalification Classification: Aggregate Inspection & Testing 
        Density Inspection & Testing 
        Portland Cement Concrete Inspection & Testing 
        Construction Staking 
         
DBE Requirement:      0.0% 
 
Estimated Service Start Date:    February 2005 
Estimated Service Completion Date:  March 2006 
 
Estimated Service Hours:     850 Hours 
 
 
MDOT Project Manager: 

Gregg Zack, P.E. 
2225 Olthoff Drive 
Muskegon, MI 49444-2644 
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Phone:  231-777-3451 
Fax:  231-777-3621 

 
Full-time services will not be required for this project at all times.  This contract is for "as-needed" services, 
based on the intermittent needs of the project office for inspection, testing, and/or staking personnel.  The 
above service hours are estimated; as such, the Department reserves the right to vary these hours as required to 
complete the necessary inspection, testing, and/or staking services.  There is no guarantee that Consultant 
services will be required on this project, or that the total hours of service will match those estimates included 
within this scope.  The Consultant's point of contact will be contacted with the requests for staff.  Every 
attempt will be made to submit requests and schedule at least one week prior to the need for personnel, 
however it is expected that any requests made will be complied with within a 24-48 hour period.  If the 
consultant is unable to fulfill the request, MDOT may utilize a secondary consultant for the services. 
 
The consultant inspector(s), tester(s), and/or staker(s) will report and be directly responsible to the Project 
Manager who is in responsible charge of the project construction.  Work hours and assignments will be given 
to the consultant inspector(s), tester(s), and/or staker(s) by the Project Manager or other MDOT personnel from 
this office.  The consultant inspector(s), tester(s), and/or staker(s) will cooperate with the senior level MDOT 
Technicians and above to ensure that adequate inspection, testing, and/or staking services are provided.   
 
The Consultant shall contact the Project Engineer Manager prior to beginning any work on this Project. 
 
GENERAL: 
 
A. This Scope of Services consists of performing to the satisfaction of the Department, those inspection, 

testing, and/or staking services described herein consistent with applicable professional standards. 
 
B. The Consultant shall furnish all services and labor necessary to conduct and complete the inspection, 

testing, and/or staking services described herein. The Consultant shall also furnish materials, 
equipment, supplies, and incidentals necessary to perform the Services (other than those designated in 
writing to be furnished by the Department), and check and/or test them prior to use in carrying out this 
work. 

 
C. The Consultant=s principal contact with the Department shall be through the designated Project 

Manager. 
 
D. The Services described herein are financed with public funds.  The Consultant shall comply with 

applicable Federal and State laws, rules, and regulations.  The Consultant shall perform field 
operations in accordance with both MDOT and MIOSHA regulations and accepted safety practices. 

 
E. At the request of the Department, the Consultant, during the progress of the Services, shall furnish 

information or data relating to the Services described herein and may be required by the Department to 
enable it to carry out or to proceed with related phases of the Project not described herein, or which 
may be necessary to enable the Department to furnish information to the Consultant upon which to 
proceed with further Services. 

 
F. The Consultant agrees to demonstrate knowledge of, and performance in compliance with, the 

standard construction practices of the Department; the Project-specific construction contracts, 
proposal, and plans; the Standard Specifications for Construction and applicable publications 
referenced within; the Michigan Construction Manual; the MDOT Materials Sampling Guide; the 
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Density Control Handbook; the Materials Quality Assurance Procedures Manual; the MDEQ Soil 
Erosion and Sedimentation Control Manual; and any other references, guidelines, and procedures 
manuals needed to carry out the work described herein in an appropriate manner. 

 
G. The Consultant shall notify the Project Engineer Manger, in writing, prior to any personnel changes 

from those specified in the Consultant's original approved proposal.  Any personnel substitutions are 
subject to review and approval of the Project Manager. 

 
GENERAL DESCRIPTION OF INSPECTION, TESTING, & STAKING SERVICES: 
 
The Consultant agrees to provide, to the satisfaction of the Department, bituminous core inspection and 
bituminous sampling services, as well as on site moisture and density testing/reporting and Portland cement 
concrete construction QA/QC testing/reporting.  Reporting, measurement, computation, and documentation 
requirements directed by the Project Manager for the aggregate and bituminous portions of the project and/or 
referenced in the Specifications, Plans, Proposal,  the Michigan Construction Manual, the MDOT Materials 
Sampling Guide, the Density Control Handbook, and all other applicable references, guidelines, and 
procedures manuals and associated with this Construction Inspection and Testing Services work is also 
included.  The Consultant may be asked to assist, on an “as-needed” basis, in staking and/or quality control of 
contractor staking; and should therefore posses the necessary skills, equipment, and staff required to 
perform such work. 
 
 
 
INSPECTION, TESTING, & STAKING SERVICES TO BE PERFORMED BY THE CONSULTANT: 
 
A.    For Project Administration, the Consultant shall: 
 
1. Inspector: Perform as the Inspector for the Project consistent with the Department=s practices and in 

accordance with the Specifications, Plans, Proposal, the Michigan Construction Manual, the Materials 
Sampling Guide, the Density Control Handbook, and all other applicable references, guidelines, 
and/or procedures manuals.  The Inspector assigned this Project shall be technically qualified and 
experienced to perform the Services required under the Agreement in a timely manner to avoid delay 
to the Construction Contractor. 

 
2. The Consultant will provide the necessary personnel to adequately perform the requirements of this 

Agreement, and that his/her employee will possess the experience, knowledge, and character to qualify 
him/her for the particular duties he/she is to perform. 

 

3. Staking: As requested, perform all [or any portion of] staking in accordance with Department 
standards, including, but not limited to, all staking to be performed by the Engineer and the 
Contractor as indicated in SP104(A) Contractor Staking, to ensure accuracy and compliance with 
the contract documents.  Resolve any plan errors, discrepancies or omissions identified by the 
Department or Contractor and notify the Project Engineer Manager. 

 
4. Progress: Keep daily diaries, sketches, logs, and records consistent with Department practice  as may 

be needed to record the Contractor=s progress.  
 
5. Changes: Notify the Project Manager immediately of any unanticipated Project conditions. 
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6. Staff Reductions: Withdraw any personnel or halt any services no longer required, at the request of 

the Department, or within a reasonable time after the lack of need becomes apparent to the Consultant 
or the Project Manager. 

 
7. Consultant Deliverables: Collect, properly label or identify, and deliver to the Department all original 

diaries, logs, notebooks, accounts, records, reports, other documents, and Project files prepared by the 
Consultant in the performance of the Agreement, upon completion or termination of the Agreement.  
Return, upon completion or termination of the Agreement, Specifications, Manuals, guides, written 
instructions, construction contracts and plans, unused forms, and any other documents and materials 
furnished by the Department.  The Consultant may be responsible for replacing lost documents or 
materials at a fair and reasonable price. 

 
 
B.    For Project Inspection, the Consultant shall: 
 
1. Ongoing Inspection: Provide inspection of Contractor field construction work, provide quality 

control, and confirm substantial conformance with the Specifications, Plans, and Proposal.  Arrange 
for non-compliance work to be made whole by the Contractor.  Inform the Project Engineer Manager 
of non-compliance work and trends toward borderline compliance. 

 
2. The Consultant shall furnish necessary equipment needed to carry out the inspection and testing 

services.  
 
3. The inspector shall have a cellular phone, but the phone can not be charged as a direct expense to 

the project. 
 
4. The inspector shall provide a laptop computer (or equivalent) with Field Manager and/or Field 

Book software and produce daily inspection reports in this format. The inspector shall deliver  
inspection reports to the  Project Engineer Manager's representative daily. 

 
 
C.    For Quality Control Testing and Reporting, the Consultant shall: 
 
1. Material Testing: Sample and/or test materials (except off-site aggregates, concrete cylinder breaks, 

and bituminous plant testing) to be incorporated in the work, including but not limited to, concrete 
quality assurance testing, on-site aggregates, behind the paver bituminous sampling and core locations, 
and density testing and reporting, according to the Materials Sampling Guide and the Density Control 
Handbook, and reject Contractor=s work and materials not meeting the Specifications, Plans, Proposal, 
the Michigan Construction Manual, Materials Quality Assurance Manual, and all other applicable 
references, guidelines, and procedures manuals.  Determine the acceptability of materials found to be 
in non-compliance.  Inform the Project Engineer Manager of non-compliance work and trends toward 
borderline compliance. 

 
Acceptance samples, tests, and reporting procedures will conform to the Specifications, Proposal, 
MDOT Materials Source Guide and other applicable references, guidelines, and procedures manuals 
prescribed by the Department. 

 
2. Material Certification: Make certain that acceptable test reports and material certifications from the 
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supplier have been received, prior to the incorporation of materials in the work, for materials tested off 
the Project site. 

 
3. Materials Reports:  Submit materials test reports (including, but not limited to Moisture and Density 

582B, Inspector's Report of Concrete Placed 1174A, Aggregate Inspection Reports 1900 & 1901, 
Bituminous QA reports, and Concrete QA reports, etc) according to the distribution list on a daily 
basis, within one work day following the testing.  The efficiency of the consultant in getting the 
"Moisture and Density Determination, Nuclear Method", Form 582B, copy to the Lansing, Density 
Technology Unit, 8885 Ricks Road, Lansing Mich 48909 will be measured by that unit and reported 
to the Project Engineer Manager. 

 
4. Testing Personnel:  For aggregate, concrete, density, and bituminous testing, utilize only personnel 

certified according to current Department requirements.  Personnel will be certified on all projects (not 
just NHS projects). 
 
The concrete testing inspector will be certified as a Concrete Technician Michigan Level I through a 
program certified by Michigan Concrete Association Board of Examiners or the Michigan Concrete 
Paving Association. 

 
Any inspector involved in sampling or testing of Hot Mix Asphalt must be a Michigan Qualified 
Bituminous QC/QA Technician. 

 
Any inspector performing sampling or testing of aggregates must be a current Michigan Certified 
Aggregate Technician. 

 
Any person performing density testing or handling of nuclear density testing equipment must have 
completed the Michigan Density Technology Certification Program and successfully completed 
radiation safety training.  
 
The Consultant and any sub-consultant contracted by the Department to perform density testing 
services that use equipment regulated by the Nuclear Regulatory Commission (NRC) Shall: 
 
a. Possess a valid license issued by the NRC, or recognized Agreement State, for ownership 

and use of sealed sources contained within portable nuclear density gauges. 
b. Provide the Radiation Safety Officer (RSO) of the Department with a copy of the 

aforementioned license. 
c. Comply with all rules and regulations set forth by Titles 10 (Energy) and 49 

(Transportation) of the Code of Federal Regulations. 
 
Failure of any of the above will be found in noncompliance with the contract. 

 
5. Density Gauge:  The inspector will provide a Troxler Density Gauge and comply with all 

requirements related to the use of this gauge established by the Nuclear Regulatory Commission and 
MDOT.  This gauge should be calibrated to meet MDOT requirements. 

 
 
D.    For Measurement, Computation, Documentation, and Record-keeping, the consultant shall: 
 
1. Reports-Consultant Generated: Prepare such periodic, intermediate and final reports and records as 
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may be required by the Department and as are applicable to the Project, which may include, but are 
not limited to: 
 
a. Moisture and Density Determination Reports, Form 582BM 
b. Keep daily diaries, sketches, logs, and records consistent with Department practice as may be 

needed to record the Contractor=s progress. 
 c. Inspector's Report of Concrete Placed (Form 1174A-M) 
 d. Mechanical Analysis, (Form 1901) 

e. Other records and/or reports as required for the individual Project by the Project Manager 
and/or as required by Specifications, Plans, Proposal, the Michigan Construction Manual, the 
MDOT Materials Sampling Guide, and all other applicable references, guidelines, and/or 
procedures manuals. 

 
2. Finalizing Project Documentation:  The Consultant shall assist the department in final field 

measuring applicable items of work and prepare final summaries for applicable items of work. 
 
3. The consultant will report, measure, compute, and document inspection and/or testing work in 

accordance with the Specifications,  Plans, Proposal,  MDOT Materials Sampling Guide, the Density 
Control Handbook, and other applicable references, guidelines, and procedures manuals prescribed by 
the Department. 

 
 
 
SERVICES TO BE PERFORMED BY THE DEPARTMENT: 
 
A. The Project Manager shall furnish to the Consultant Project-specific construction contracts, proposals, 

plans, plan revisions, written instructions, notice of meetings with the Contractor or other parties 
related to construction of the project and other information and/or data as deemed necessary by the 
Project Manager for the Services required herein. 

 
B. The Department shall furnish concrete cylinder breaks, off-site aggregate testing, off-site inspections 

and tests of cement and bituminous mixture designs, and any other materials customarily tested in the 
Department laboratories with its own forces or by statewide contracts.  The customary testing is 
described in the Materials Quality Assurance Manual with exceptions noted within the Specifications, 
Plans, and Proposal.  The Consultant may be responsible for the sampling and transportation of the 
materials to be tested by Department personnel, at the request of the Project Engineer Manager. 

 
C. The Project Engineer Manger shall provide inspection and contract administration of the Project to 

assure that the Project has been completed in reasonable conformance with the plans and 
specifications for Project Acceptance and to determine that the inspection work performed to date by 
the Consultant for Services rendered is reasonable and appropriate before approving the Consultant=s 
requests for progress payments. 

 
D. The Department shall provide the bituminous plant inspection required for Quality Assurance.  The 

Consultant shall still be responsible for all on-site bituminous inspection required, including, but not 
limited to, locating the required Quality Assurance cores, sampling  bituminous mixture behind the 
paver, coordinating with the contractor regarding this sampling, and delivery of both the cores and the 
samples to the Region central bituminous laboratory, Muskegon TSC, or any other designated drop off 
site. 
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E. The Department shall provide the office technician staff to maintain the project files in accordance 
with MDOT procedures.  The Consultant inspector will coordinate with the Department's staff to 
submit the required documentation, as indicated elsewhere in this Scope of Services. 

 
 
 
 
 
CONSULTANT PAYMENT: 
 
All invoices/bills for services will be directed to the Project Manager for review and approval.  Payment to the 
Consultant for Services rendered shall not exceed the “Cost Plus Fixed Fee Not to Exceed Maximum 
Amount.” An increase in this amount may be considered only if there is an increase of overtime or regular 
hours requested by the Project Manager.  Invoices must be submitted to the Project Manager monthly, within 
14 calendar days of the close of the invoice period.  No reimbursement for overtime will be made unless prior 
written approval is made by the Project Manager.  In general, payment will not be made for overtime unless 
consultant personnel work more than 40 hours in the week on this authorization. 
 
The latest copy of “Instructions for Requesting Reimbursement of Contract Costs” is available on MDOT’s 
Bulletin Board system.  This document contains instructions and forms that must be submitted for Consultant 
reimbursement.  Payment may be delayed if the instructions are not followed. 
 
The consultant will be required to purchase coolers, ice and cylinder molds to transport the bituminous cores. 
These items may be charged to the project as a Direct Expense. 
 
The hours billed for the inspector(s), tester(s), and/or staker(s) will not begin until the inspector(s), tester(s), 
and/or staker(s) reports to the project site, or the project office. Direct expenses will not be paid in excess of 
that allowed by the Department for its own employees. 
 
This scope is for “as-needed” services, as such, the hours provided are only an estimate.  The Consultant will 
be reimbursed a proportionate share of the fixed fee based on the portion of these hours in which services have 
been provided to the Department.  The fixed fee allowed for this project will be 11.0%. 
 


